HIGHWAY LETTING PAGE: 1o0f3
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 09, 2018
DIVISION 00004

DD00266
45871.3.1
NHP-0070(206)
WAYNE
U-5958

PROPOSAL LENGTH 0.492 MILES
TYPE OF WORK GRADING, DRAINAGE, PAVING AND SIGNAL

LOCATION US 70 AND SR 1719 (BESTON RD)
RPN 001 3 BIDDER(S) DBE GOAL 6.00 %

ESTIMATE 1,026,343.32
DATE AVAILABLE NOV 05 2018

INTER COMPLETION APR 15 2019 ALL WORK EXCEPT FOR PLANTING, REFORESTATION AND/OR
PERMANENT VEGETATION ESTABLISHMENT

PHASE I, STEPS 1 & 2 AS SHOWN ON SHEETS TMP-5 THROUGH TMP-7
FINAL COMPLETION OCT 14 2019

$ TOTALS % DIFF
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 1,163,611.00 +13.4
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 1,252,357.85 +22.0
S T WOOTEN CORPORATION WILSON, NC 1,270,781.40 +23.8
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION ITEM C
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 09, 2018
DIVISION 00004

DD00275
2019CPT.04.14.20961
N/A

WAYNE

N/A

PROPOSAL LENGTH 9.740 MILES
TYPE OF WORK MILLING AND RESURFACING

LOCATION VARIOUS
RPN 002 3 BIDDER(S) DBE GOAL 6.00 %
ESTIMATE 2,454,860.00
DATE AVAILABLE OCT 29 2018
INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT
MARKINGS

AUG 23 2019 COMPLETE ALL WORK REQUIRED OF MAP # 11 (WAYNE MEMORIAL DR)
COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF
EXISTING LOOP

FINAL COMPLETION DEC 15 2019

$ TOTALS % DIFF
FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 2,416,956.85 -15
S T WOOTEN CORPORATION WILSON, NC 2,442,669.13 -0.5
BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 2,525,266.10 +2.9




HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
OCTOBER 09, 2018
DIVISION 00004

PAGE : 30f 3
ITEM C

DD00276
2019CPT.04.13.20511
STATE FUNDED
JOHNSTON

PROPOSAL LENGTH 41.380 MILES
TYPE OF WORK RESURFACING VARIOUS SECONDARY ROUTES

LOCATION VARIOUS
RPN 003 3 BIDDER(S) DBE GOAL  7.00 %

ESTIMATE 3,830,000.00
DATE AVAILABLE OCT 29 2018

INTER COMPLETION OCT 26 2019 COMPLETE ALL WORK EXCEPT FOR FINAL/LONG LIFE PAVEMENT

MARKINGS

COMPLETE INSTALLATION OF EACH NEW LOOP 7 DAYS AFTER REMOVAL OF EACH

EXISTING LOOP
FINAL COMPLETION DEC 15 2019

$ TOTALS % DIFF

FSC Il LLC DBA FRED SMITH COMPANY RALEIGH, NC 3,347,608.40 -12.6

BARNHILL CONTRACTING COMPANY ROCKY MOUNT, NC 3,419,966.55 -10.7

S TWOOTEN CORPORATION WILSON, NC 3,547,064.40 -7.4
ESTIMATE TOTAL 7,311,203.32

LETTING TOTAL 6,928,176.25 -5.2



